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1. CONTRACT ID CODE PAGE OF  PAGES

1 5
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
A.  STANDARD FORM 1442, BLOCK 11  
 
The contractor period of performance end date has increased by 30 days from 730 days to 760 days.  
 
 
B.  SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS  
 
Remove and Replace the Bid Schedule with the attached revised Bid Schedule.  The following CLINS have been 
changed: 
 
0004, 0005AA, 0005AB, 0005AC, 0005AD, 0005AE, 0005AF, 0006AA, 0006AB, 0006AC, 0007, 0009, 0024AP, 
0024AQ, 0024AR, 0024AS, 0024AT, 0025AF. 
 
CHANGES TO SECTION 00100: 
 
FAR Clause 52.222-23: CHANGE the expressed percentage for Minority Participation for Each Trade to 40%, as 
shown below in the full text of the Clause. 
         
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
40% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
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excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Highland and 
Hammond, Indiana, Lake County. 
 
(End of provision) 
  
 
C.  SECTION 00700 - CONTRACT CLAUSES  
 
CHANGES TO SECTION 00700:  
 
 
FAR Clause 52.211-10: CHANGE the completion of work from 730 days to 760 days, as shown below in the full 
text of the Clause.           
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 760 days after receipt of the notice to proceed.  The time stated for completion shall include 
final cleanup of the premises.  
 
(End of clause) 
 
 
 
DFARS Clause 252.236-7001: CHANGE the location of the index of drawing files to the index of drawings 
provided with the electronic drawing files. 
  
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
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(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File        Drawing No.     
The index of drawings are part of the electronic drawing files. 
 
(End of clause) 
 
 
 
D. CHANGES TO SPECIFICATIONS: 
 
Attached hereto are the following revised pages to the Solicitation’s Specifications. Revised pages replace the like-
numbered pages in the subject Specifications. Changes are indicated by an asterisk in the left margin opposite the 
beginning of the revision and an asterisk in the right margin opposite the end. The revision mark "(Am-0001)" is 
shown on each page of the revised specification sections.  Note: Sections 01270 and 05502 are replaced in their 
entirety.   
 
Section      Page No(s)/Paragraph No(s) 
----------------------    ------------------------------------ 
01270      Pages 01270-1 through 01270-13 
02720     Page 02720-4, Para. 3.5.2 
02820     Page 02820-1, Para. 1.1 
05502     Pages 05502-1 through 05502-6 
01330     Submittal Register, Page 6 of 8 
01330     Submittal Register, Page 7 of 8 
01330     Submittal Register, Page 8 of 8 
 
E. CHANGES TO DRAWINGS 
 
Revised Drawings: The drawings listed below replace like-numbered drawings and are issued herewith in electronic 
format. 
 
Sheet Reference No. 
---------------------- 
G-03 
C-01 
C-05 
C-10 
C-10A 
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C-11 
C-15 
C-16 
C-18 
C-19 
C-20 
C-21 
R-02 
R-03 
R-04 
R-05 
R-06 
R-07 
R-08 
R-09 
R-10 
S-02 
S-06 
S-07 
S-13 
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Section 00010 - Solicitation Contract Form 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 MOBILIZATION AND DEMOBILIZATION  

Firm-Fixed Price (FFP) 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
 TEMPORARY CONSTRUCTION FACILITIES 

FFP 
 

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum   
 CLEARING AND GRUBBING 

FFP 
 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1,600 Cubic 

Yard 
  

 STRIPPED  MATERIALS 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005      
 LEVEE CONSTRUCTION LEVEE CONSTRUCTION BETWEEN STA. 7S 

32+00 AND 7S 41+00 
FFP  
This is an Informational CLIN  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AA  10,000 Cubic 

Yard 
  

 EXCAVATE AND DISPOSE/STOCKPILE RIVER MUCK - FIRST 10,000 CY 
FFP 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AB  6,700 Cubic 

Yard 
  

 EXCAVATE AND DISPOSE STOCKPILE RIVER MUCK - OVER 10,000 CY 
FFP  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AC  30,000 Cubic 

Yard 
  

 LEVEE FILL (IMPERVIOUS, SATISFACTORY, AND PLANTING ZONE) - 
FIRST 30,000 CY 
FFP 

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AD  16,700 Cubic 

Yard 
  

 LEVEE FILL (IMPERVIOUS, SATISFACTORY, AND PLANTING ZONE) - 
OVER 30,000 CY 
FFP 
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AE  600 Net Ton 

(2,000 LB) 
  

 RIPRAP - FIRST 600 TONS 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AF  600 Net Ton 

(2,000 LB) 
  

 RIPRAP - OVER 600 TONS 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006      
 LEVEE FILL LEVEE FILL BETWEEN STA. 7S 0+00 TO 7S 32+00 AND 7S 

41+00 TO 8S 23+77 
FFP 
 
This is an informational CLIN. 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AA  60,200 Cubic 

Yard 
  

 IMPERVIOUS FILL 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AB  10,000 Cubic 

Yard 
  

 SATISFACTORY FILL 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AC  7,200 Cubic 

Yard 
  

 PLANTING ZONE MATERIAL 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  45,000 Cubic 

Yard 
  

 EXISTING SPOIL BANK EXCAVATION 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  6,126 Linear 

Foot 
  

 INSPECTION TRENCH 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  9,400 Cubic 

Yard 
  

 TOPSOIL 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010      
 SEEDING 

FFP 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010AA  3 Acre   
 TYPE 1 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010AB  1 Acre   
 TYPE 2 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010AC  1.50 Acre   
 TYPE 3 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  57 Each   
 PLANTING OF TREES 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  745 Linear 

Foot 
  

 DITCH EXCAVATION STA. 8S 3+02 TO 8S 19+47 
FFP 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013      
 RIPRAP 

FFP 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AA  1 Lump Sum   
 KENNEDY AVENUE GATEWELL 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AB  1 Lump Sum   
 SLUICE GATE OUTLET NORTH 5TH PUMP STATION 

FFP 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AC  1 Lump Sum   
 CULVERT TIE-IN NORTH 5TH PUMPSTATION 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AD  1 Lump Sum   
 NORTH DRIVE PUMPSTATION 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AE  1 Lump Sum   
 NORTH DRIVE GATEWELL 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014      
 RECREATION LEVEE TRAIL AND RAMPS 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AA  1,240 Net Ton 

(2,000 LB) 
  

 CRUSHED AGGREGATE BASE 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AB  620 Net Ton 

(2,000 LB) 
  

 UNWASHED LIMESTONE SCREENINGS 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AC  1 Lump Sum   
 GEOTEXTILE FABRIC 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AD  1 Lump Sum   
 RECREATIONAL TRAIL SIGNS 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AE  6 Each   
 VEHICLE BARRIERS/BOLLARDS 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AF  70 Net Ton 

(2,000 LB) 
  

 BITUMINOUS BINDER COURSE 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AG  53 Net Ton 

(2,000 LB) 
  

 BITUMINOUS SURFACE COURSE 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015      
 FENCING 

FFP 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AA  1 Lump Sum   
 SECURITY FENCE 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AB  1 Lump Sum   
 FENCE REMOVAL AND REPLACEMENT STATION 7S 19+00 & 7S 21+00 

FFP 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AC      
 FENCE REMOVAL BETWEEN STATIONS 7S 35+30 TO 7S 40+00 AND 7S 

51+80 
FFP 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016  615 Net Ton 

(2,000 LB) 
  

 SAND STOCKPILE FOR KENNEDY AVENUE ROAD CLOSURE 
 
FFP 
 

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017      
 PAVING OVER TENNIS COURTS AT PARRISH STREET 

FFP 
 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017AA  1 Lump Sum   
 REMOVE FENCE AROUND COURTS 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017AB  260 Net Ton 

(2,000 LB) 
  

 BITUMINOUS BINDER COURSE 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017AC  200 Net Ton 

(2,000 LB) 
  

 BITUMINOUS SURFACE COURSE 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018      
 I-WALL @ 7N, 0+33 TO 1+52 

FFP 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018AA  1 Lump Sum   
 REINFORCED CONCRETE 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018AB  1,200 Square 

Foot 
  

 STEEL SHEET PILING 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019      
 I-WALL @ 7S, 0+33 TO 1+38 

FFP 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

 



W912P6-04-B-0004 
0001 

Page 20 of 99 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019AA  1 Lump Sum   
 REINFORCED CONCRETE 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019AB  975 Square 

Foot 
  

 STEEL SHEET PILING 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020      
 SHEET PILE WALL @ 7S 13+80 TO 17+70 

FFP 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AA  5,400 Square 

Foot 
  

 STEEL SHEET PILING PZ22 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AB  675 Square 

Foot 
  

 STEEL SHEET PILING PZ27 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AC  40 Linear 

Foot 
  

 60" RCP, CLASS 4 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AD  1 Lump Sum   
 STOP LOG STRUCTURE 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AE  1 Lump Sum   
 60" X 60" HEAVY DUTY SLUICE GATE AND EQUIPMENT 

FFP 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AF  1 Lump Sum   
 SLUICE GATE PLATFORM 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AG  1 Lump Sum   
 REMOVE 60" RCP W/ HEADWALL 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021      
 I-WALL @ 7S, 46+72 TO 8S, 3+30 

FFP 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AA  1 Lump Sum   
 REINFORCED CONCRETE 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AB  14,500 Square 

Foot 
  

 STEEL SHEET PILING 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022      
 OUTLET 7-3C 

FFP 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AA  1 Lump Sum   
 GATEWELL 7-3C 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AB  1 Lump Sum   
 54" x 54" HEAVY DUTY SLUICE GATE AND EQUIPMENT 

FFP 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AC  1 Lump Sum   
 REMOVE AND DISPOSE 54" RCP 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023      
 NORTH DRIVE OUTLET 

FFP 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AA  1 Lump Sum   
 NORTH DRIVE GATEWELL 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AB  1 Lump Sum   
 36" x 36" HEAVY DUTY SLUICE GATE, 36" FLAPGATE AND EQUIPMENT 

FFP 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AC  1 Lump Sum   
 36" REINFORCED CONCRETE PIPE 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AD  1 Lump Sum   
 PRELOAD EMBANKMENT 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AE  1 Lump Sum   
 VERTICAL PREFABRICATED WICK DRAINS 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AF  50 Linear 

Foot 
  

 OUTLET DITCH 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024      
 HIGHLAND  INTERCEPTOR 

FFP 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AA  1 Lump Sum   
 CONNECT TO EXISTING MANHOLE 179 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AB  1 Lump Sum   
 CATCH BASIN 180 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AC  1 Lump Sum   
 CATCH BASIN 181 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AD  1 Lump Sum   
 CATCH BASIN 182 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AE  1 Lump Sum   
 CATCH BASIN 183 INCLUDING CONNECTION TO EXISTING RCP 

FFP 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AF  1 Lump Sum   
 CATCH BASIN 184 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AG  1 Lump Sum   
 CATCH BASIN 185 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AH  1 Lump Sum   
 CATCH BASIN 186 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AJ  1 Lump Sum   
 CATCH BASIN 187 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AK  1 Lump Sum   
 MANHOLE 188 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AL  1 Lump Sum   
 MANHOLE 189 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AM  1 Lump Sum   
 MANHOLE 190 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AN  1 Lump Sum   
 REMOVE AND REPLACE MANHOLE 191 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AP  1 Lump Sum   
 REMOVE AND REPLACE MANHOLE 192 AND ADD 20' OF GRATED 

GUTTER DRAIN ON BOTH SIDES OF MH ON DULUTH STREET 
FFP 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AQ  1 Lump Sum   
 REMOVE AND REPLACE MANHOLE 193 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AR  1,140 Linear 

Foot 
  

 RCP, 18" DIA., CLASS 4 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AS  315 Linear 

Foot 
  

 RCP, 30" DIA., CLASS 4 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AT  370 Linear 

Foot 
  

 RCP, 29"x42" ELLIPTICAL, CLASS 4 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025      
 NORTH DRIVE PUMP STATION 

FFP 
This is an Informational CLIN 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025AA  1 Lump Sum   
 REINFORCED CONCRETE PUMP ENCLOSURE INCLUDING BAR SCREEN 

FFP 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025AB  1 Lump Sum   
 MAIN PUMPS AND SUMP PUMP 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025AC  1 Lump Sum   
 DISCHARGE PIPING AND FLAP GATE (HYDRAULIC CUSHION TYPE) 

FFP 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025AD  1 Lump Sum   
 HEATING AND VENTILATION SYSTEM 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025AE  1 Lump Sum   
 ELECTRICAL, CONTROLS AND ELECTRICAL DISTRIBUTION 

FFP 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025AF  115 Linear 

Foot 
  

 RCP, 60" DIA., CLASS 4 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026  1 Lump Sum   
 DEMOLITION OF GRACE STREET PUMP STATION INCLUDING INLET 

AND OUTLET PIPING 
FFP 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027  1 Lump Sum   
 JIB CRANE 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028  1 Lump Sum   
 PERFORMANCE AND PAYMENT BONDS 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
Notes: 
 

1. In accordance with FAR 52.219-9, Small Business Subcontracting Plan, if the resulting contract is awarded 
to a large business, the contractor agree in the contract that small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns will have the maximum practicable opportunity to participate 
in contract performance consistent with its efficient performance. It is further the policy of the United 
States that its prime contractors establish procedures to ensure the timely payment of amounts due pursuant 
to the terms of their subcontracts with small business, veteran-owned small business, service-disabled 
veteran-owned small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns. 

2. Bidders must submit prices for all Item Numbers (0001-0028) and sub-line items with the exception of 
those labeled Informational CLINS.  Failure to Bid on all items may result in the Bid being declared non-
responsive and ineligible for award. 

3. The area delineated by work limits points WL1 through WL11 will not be available to the contractor until 
February 1 2005. 
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.

1.1.1   MOBILIZATION AND DEMOBILIZATION (Bid Item 0001)

1.1.1.1   Payment

Payment will be made at the applicable lump sum price for mobilization and 
demobilization of all the Contractor's plant and equipment to complete the 
work.  Payment constitutes full compensation for all plant, labor, 
equipment, and incidentals associated with mobilization and demobilization. 
 See SECTION 00800 for further information.

1.1.1.2   Unit of Measure

Unit of measure: Lump Sum (LS)

1.1.2   TEMPORARY CONSTRUCTION FACILITIES (Bid Item 0002)

1.1.2.1   Payment

Payment will be made at the contract lump sum price for the temporary 
construction office, utilities, and construction  signs and all associated 
costs as described in SECTION 01500 TEMPORARY CONSTRUCTION FACILITIES and 
SECTION 01580 PROJECT SIGN AND SAFETY SIGN.  Payment constitutes full 
compensation for all plant, labor, equipment, materials, and incidentals 
necessary to complete the work.

1.1.2.2   Unit of Measure

Unit of measure: Lump Sum (LS)

1.1.3   RECREATIONAL TRAIL SIGNS (Bid Item 0014AD)

1.1.3.1   Payment

Payment will be made at the contract lump sum price for the recreational 
trail signs as described in 10450 EXTERIOR SIGNAGE.  Payment constitutes 
full compensation for all plant, labor, equipment, materials, and 
incidentals necessary to complete work.

01270-1
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1.1.3.2   Unit of Measure

Unit of Measure:  Lump Sum (LS)

1.1.4   SECURITY FENCE (Bid Item 0015AA)

1.1.4.1   Payment

Payment at the contract lump sum price will be made for installation and 
removal of temporary security fence, and gates within the fence as 
described in SECTION 02820 CHAIN-LINK FENCES AND GATES.  Payment 
constitutes full compensation for furnishing, installing, removing, and 
disposing of all materials used in the security fence and for providing all 
necessary labor, equipment, and other incidental items necessary to 
complete the work.

1.1.4.2   Unit of Measure

Unit of measure:  Lump Sum (LS)

1.1.5   FENCE MODIFICATIONS (Bid Items 0015AB, 0015AC and 0017AA)

1.1.5.1   Payment

Payment will be made at the contract lump sum price for fence modifications 
as indicated on the drawings and as described in SECTION 02820 CHAIN-LINK 
FENCES AND GATES.  Payment constitutes full compensation for removing 
and/or reinstalling the existing fences or new materials and for providing 
all necessary labor, equipment, and other incidental items necessary to 
complete the work.

1.1.5.2   Unit of Measure

Unit of Measure:  Lump Sum (LS)

1.1.6   CONCRETE FOR FLOODWALL (Bid Item 0018AA, 0019AA, 0021AA)

1.1.6.1   Payment

Payment at the contract lump sum price will be made for concrete and all 
associated costs as described in SECTION 03307 CONCRETE.  Payment 
constitutes full compensation for labor, equipment, materials, and other 
incidental items necessary to complete the work.

1.1.6.2   Unit of Measure

Unit of Measure:  Lump Sum (LS)

1.1.7   STOP LOG STRUCTURE (Bid Item 0020AD)

1.1.7.1   Payment

Payment will be made at the contract lump sum price for the manufactured 
stop log system, platform and steel grating as described in SECTION 05500 
MISCELLANEOUS METALS and SECTION 03307 CONCRETE.  Also included in this 
lump sum price shall be costs associated with removal and reinstallation of 
existing fence if the fence is impacted by the construction of the Stop Log 
Structure as described in SECTION 02220 SITE DEMOLITION. Payment 

01270-2
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1.1.15   DEMOLITION OF GRACE STREET PUMP STATION (Bid Item 0026)

1.1.15.1   Payment

Payment will be made at the applicable lump sum price for demolition of the 
North Drive Pump Station.  Payment constitutes full compensation for all 
labor, equipment, and incidentals associated with demolition and disposal.  
See SECTION 02220 for further information.

1.1.15.2   Unit of Measure

Unit of measure: Lump Sum (LS)

1.1.16   JIB CRANE (Bid Item 0027)

1.1.16.1   Payment

Payment for a new jib crane will be made at the applicable contract lump 
sum price, which will constitute full compensation for all costs necessary 
to complete all items of work as shown in the contract drawings and as 
specified in the applicable provisions of SECTION 14629 JIB CRANE, 
including furnishing, installation and testing of the specified jib crane. 

1.1.16.2   Unit of Measure

Unit of measure: Lump Sum (LS)

1.1.17   CLEARING AND GRUBBING (Bid Item 0003)

1.1.17.1   Payment

Payment will be made at the applicable contract lump sum for clearing and 
grubbing  as described in SECTION 02230 CLEARING AND GRUBBING, including 
handling, transporting, and on-site stockpiling.  Payment constitutes full 
compensation for all plant, labor, materials, equipment, tools, and 
incidentals necessary to complete the work.  The refilling of holes 
resulting from clearing and grubbing operations will not be measured for 
payment but will be considered as a subsidiary obligation under the above 
item.

1.1.17.2   Unit of Measure

Unit of measure: Lump Sum (LS)

1.1.18   PRELOAD EMBANKMENT (Bid Item 0023AD)

1.1.18.1   Payment

Payment will be made at the applicable contract lump sum price for the 
preload embankment as described in SECTION 02300 EARTHWORK.  The price 
shall be full compensation for excavating, loading, hauling, placing fill, 
granular drain material, filter fabric, and removal of this material, and 
for furnishing all labor, materials, equipment, tools, and incidentals 
necessary to complete the work.

1.1.18.2   Unit of Measure

Unit of measure: Lump Sum (LS)
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	(Am-0001): (Am-0001)
	Text1: (Am-0001)
	Text2: (Am-0001)


